

KLICKITAT COUNTY
PUBLIC WORKS DEPARTMENT



228 WEST MAIN STREET, MAIL STOP, CH-19, GOLDENDALE, WASHINGTON 98620 • FAX 509 773-5713 • VOICE 509 773-4616
GORDON J. KELSEY, P.E. - PUBLIC WORKS DIRECTOR

Addendum No. 1

Klickitat County Public Works Department
W. Darland Drive Overlay, CRP 361

Issued: June 2, 2021

Bid Opening Date: June 8, 2021 1:30 PM

The Contract Documents for this project are amended as follows:

- 1. In the Special Provisions, in the Proposal Packet, remove bid sheets (sheets 1 & 2 of 16) and replace with the attached new bid sheets (sheets 1 & 2 of 16).***

All Bidders shall acknowledge receipt of this addendum by filling in the number "1" at the appropriate space on page **16** of **16** of the proposal. Failure to do so will result in an irregular proposal and will be rejected. This addendum will be incorporated in the contract when awarded and when formally executed.

A handwritten signature in blue ink, appearing to read "Seth Scarola", written over a horizontal line.

Seth Scarola

Civil Engineer

TO: The Board of County Commissioners
 Klickitat County, Washington

Gentlemen:

The undersigned certifies that they have examined the location of the W. Darland Drive Overlay, CRP 361, project and have read and thoroughly understands the plans, specifications and contract governing the work embraced in this improvement and the method by which payment will be made for such work and hereby proposes to undertake and complete the work embraced in this improvement, or as much thereof as can be completed with the money available, in accordance with the said plans, specifications and contract and the following schedule of rates and prices.

(NOTE: Unit prices for all items, all extensions, and total amount of bid, should be shown.)
 Show unit price in figures only.

ITEM NUMBER	APPROX. QUANTITY	ITEM DESCRIPTION	UNIT PRICE		AMOUNT	
			DOLLARS	CENTS	DOLLARS	CENTS
PREPARATION						
1	1 L.S.	MOBILIZATION				
			Per	L.S.		
2	0.8 ACRE	CLEARING AND GRUBBING				
			Per	ACRE		
3	1 L.S.	REMOVAL OF STRUCTURE AND OBSTRUCTION				
			Per	L.S.		
SURFACING						
4	1,524 TON	CRUSHED SURFACING TOP COURSE				
			Per	TON		
HOT MIX ASPHALT						
5	51 S.Y.	PLANING BITUMINOUS PAVEMENT				
			Per	S.Y.		
6	1,480 TON	HMA FOR PRELEVELING CL 1/2 IN. PG 64H-28				
			Per	TON		
7	1,393 TON	HMA CL 1/2 IN. PG 64H-28				
			Per	TON		
8	1 CALC	JOB COMPLIANCE PRICE ADJUSTMENT	\$1	00	\$1	00
			Per	CALC		
9	1 CALC	COMPACTION PRICE ADJUSTMENT	\$1	00	\$1	00
			Per	CALC		
10	173 TON	COMMERCIAL HMA				
			Per	TON		
11	12,466 S.Y.	PREPARATION OF SURFACE				
			Per	S.Y.		
TRAFFIC						
12	48 EACH	FLEXIBLE GUIDEPOST				
			Per	EACH		
13	4,131 L.F.	PAINT LINE				
			Per	L.F.		
14	8,032 L.F.	PLASTIC LINE				
			Per	L.F.		
15	1 L.S.	PERMANENT SIGNING				
			Per	L.S.		
16	8,262 L.F.	TEMPORARY PAVEMENT MARKING - SHORT DURATION				
			Per	L.F.		
17	1 L.S.	OTHER TEMPORARY TRAFFIC CONTROL				
			Per	L.S.		
18	600 HR	FLAGGERS				
			Per	HR		
19	280 HR	OTHER TRAFFIC CONTROL LABOR				
			Per	HR		

20	1	L.S.	TRAFFIC CONTROL SUPERVISOR				
				Per	L.S.		
21	242	S.F.	CONSTRUCTION SIGNS CLASS A				
				Per	S.F.		
OTHER ITEMS							
22	800	MGAL	WATER				
				Per	MGAL		
23	50	MGAL	WATER FOR AFTER HOURS DUST CONTROL				
				Per	MGAL		
24	1	EACH	MONUMENT CASE AND COVER				
				Per	EACH		
25	1	EACH	ADJUST VALVE BOX				
				Per	EACH		
26	1	CALC	MINOR CHANGE				
				\$1	00		
				Per	CALC		\$1 00
27	1	L.S.	SPCC PLAN				
				Per	L.S.		
28	5	EACH	MAIL BOX SUPPORT TYPE 1				
				Per	EACH		
29	2	EACH	MAIL BOX SUPPORT TYPE 2				
				Per	EACH		
30	659	TON	SHOULDER FINISHING				
				Per	TON		
Total Bid							