



**PUBLIC WORKS DEPARTMENT**

---

115 WEST COURT STREET, MAIL STOP, 303, GOLDENDALE, WASHINGTON 98620 • FAX 509 773-5713 • VOICE 509 773-4616  
JEFF HUNTER - PUBLIC WORKS DIRECTOR

**Addendum No. 1**

Klickitat County Public Works Department  
Curve Warning Signs and Guideposts, CRP 371  
HSIP-000S(633)

Issued: August 7, 2023

Bid Opening Date: August 15, 2023, 1:30 PM

---

The Contract Proposal Packet for this project has been amended as follows:

Please replace Sheet 1 (Bid Sheet) of the Proposal Packet with the new Bid Sheet 1.

All Bidders shall acknowledge receipt of this addendum by filling in the number "1" at the appropriate space on page **15** of **15** of the proposal. Failure to do so will result in an irregular proposal and will be rejected. This addendum will be incorporated in the contract when awarded and when formally executed.

A handwritten signature in blue ink, appearing to read "Seth Scarola", written over a horizontal line.

**Seth Scarola, PE**

**County Engineer**

**TO:** The Board of County Commissioners  
Klickitat County, Washington

Gentlemen:

The undersigned certifies that he/she has examined the location of the **Curve Warning Signs and Guideposts, CRP 371**, and has read and thoroughly understands the plans, specifications and contract governing the work embraced in this improvement, and the method by which payment will be made for such work, and hereby purposes to undertake and complete the work embraced in this improvement, or as much thereof as can be completed with the money available, in accordance with the said plans, specifications, and contract and the following schedule of rates and prices.

**(NOTE:** Unit prices for all items, all extensions, and total amount of bid, should be shown.)

Show unit price in figures only.

| ITEM NO.           | APPROX. QUANTITY | ITEM DESCRIPTION                      | UNIT PRICE |       | AMOUNT        |       |
|--------------------|------------------|---------------------------------------|------------|-------|---------------|-------|
|                    |                  |                                       | DOLLARS    | CENTS | DOLLARS       | CENTS |
| <b>PREPARATION</b> |                  |                                       |            |       |               |       |
| 1                  | 1                | Mobilization                          |            |       |               |       |
|                    |                  |                                       | Lump Sum   |       |               |       |
| 2                  | 1                | Archaeological and Historical Salvage | \$1        | 00    | <b>\$1 00</b> |       |
|                    |                  |                                       | Est.       |       |               |       |
| <b>TRAFFIC</b>     |                  |                                       |            |       |               |       |
| 3                  | 179              | Removing Guide Post                   |            |       |               |       |
|                    |                  |                                       | Each       |       |               |       |
| 4                  | 10               | Sign Removal                          |            |       |               |       |
|                    |                  |                                       | Each       |       |               |       |
| 5                  | 260              | Sign Installation                     |            |       |               |       |
|                    |                  |                                       | Each       |       |               |       |
| 6                  | 336              | Flexible Guide Post                   |            |       |               |       |
|                    |                  |                                       | Each       |       |               |       |
| 7                  | 1                | Other Temporary Traffic Control       |            |       |               |       |
|                    |                  |                                       | Lump Sum   |       |               |       |
| 8                  | 500              | Flaggers                              |            |       |               |       |
|                    |                  |                                       | Per HR.    |       |               |       |
| 9                  | 250              | Other Traffic Control Labor           |            |       |               |       |
|                    |                  |                                       | Per HR.    |       |               |       |
| 10                 | 1                | Traffic Control Supervisor            |            |       |               |       |
|                    |                  |                                       | Lump Sum   |       |               |       |
| 11                 | 1                | Work Zone Safety Contingency          | \$1        | 00    | <b>\$1 00</b> |       |
|                    |                  |                                       | Est.       |       |               |       |
| <b>OTHER ITEMS</b> |                  |                                       |            |       |               |       |
| 12                 | 1                | Minor Change                          | \$1        | 00    | <b>\$1 00</b> |       |
|                    |                  |                                       | Calc.      |       |               |       |
| 13                 | 1                | SPCC Plan                             |            |       |               |       |
|                    |                  |                                       | Lump Sum   |       |               |       |
| <b>Total Bid</b>   |                  |                                       |            |       |               |       |